



Tango Bravo Program Proposers' Conference

8 November 2004

Khine Latt
Program Manager
DARPA Advanced Technology Office



Background



Tango Bravo: DARPA and Navy initiative to <u>remove</u> <u>the technology barriers</u> to enable reduced-size and reduced-cost options for future submarines

- Follows from DARPA-Navy Sub Design Study (Sep 03-Apr 04)
 - Explored future sub designs ~1/2 size & cost
 - Motivated by Navy interest in distributed propulsion approaches → NO SHAFT
 - VA capability with less cost → FORCE STRUCTURE OPTIONS
 - Early indication of reduced size with reduced cost feasibility
 - Study concluded early (May 04)
- New initiative focuses on technology barriers
 - Risk reduction through <u>critical technology demos</u>
 - Technology development in industry



Tango Bravo Program



- GOAL is to overcome selected technological barriers that are expected to have significant impact on submarine hull, mechanical, and electrical (HM&E) systems to reduce the size and procurement cost of submarines
- Five technical areas:
 - SHAFTLESS PROPULSION
 - EXTERNAL WEAPON STOW AND LAUNCH
 - HULL ADAPTABLE SONAR ARRAY
 - RADICAL SHIP (HM&E) INFRASTRUCTURE REDUCTION
 - REDUCED CREW/AUTOMATED ATTACK CENTER
- Metrics focused on cost and performance



General Comments



- Technology Demonstration Areas are distinct (a bidder may propose to one, some, or all, but separately)
- Funding
 - \$97M available over 48 months
 - Funding level for each technology area is not predetermined
 - Proposals must identify funds leverages from existing government contracts
- Phased Programs
 - Phase 1 is the base program; subsequent phases are options
 - Proposals should reflect cost structure for the overall program with subcontracts and testing/demo costs indicated
 - Phase 1 deliverable will be revised/refined technical and cost proposal for subsequent phases
 - Each phase will have metrics ('go/no-go criteria') to determine continuation to the next phase



<u>Objective</u>: Demonstrate an external weapon launch concept that can deliver an unencapsulated MK 48 ADCAP torpedo from outside the pressure hull at up to VIRGINIA flank speed and test depth <u>Impact on ship</u>: Removes largest driver of internal volume

Challenges:

- Generate adequate force
- Integrity of launcher system design in overall ship concept

	FY04	FY05	FY06	FY07	FY08	FY09
Phase 1 - System Design • Detailed system design and modeling • Innovative ejection system development • Concept demonstration • Full scale performance prediction Phase 2 - Demonstrator Development • Full-scale demonstrator build • Fixed launcher demonstration Phase 3 - At-sea Demonstration • Submarine integration • At-sea demonstration		require	ed results sup ements ed full scale ements	Satisfactory pexchange Launch profile requirements • De	Go/No- pre- and post-le meets Mk 48	Go aunch data ADCAP At-se Dem



Notes on Technical Approach



- Want innovative technology concepts, but also translatable to realizable ship concept
- Provide clear technical rationale behind any claims of potential benefits
- Identify/discuss trade-offs that may have to be made to accommodate the new concept
- Substantiate validity of experimental and demonstration approaches
- Focus on program phase go/no-go metrics; determine interim technical metrics to measure progress



Programmatics



- DARPA will be flexible in contracting approach
 - DARPA Contract and Navy, or other, Technical Agent
 - Navy Contract and Technical Agents
 - Bidder may suggest a vehicle
- Teaming encouraged → combine expertise to provide good value to Government and cross-pollination of ideas
- Use or participation of Government labs
 - Access points are the PRODUCT AREA DIRECTORS
 - Nature of partnering arrangement <u>must</u> be described
 - Government labs cannot be exclusive; firewalls needed



Tentative Solicitation Schedule



BAA Release October 15, 2004

Proposers Day Conference November 8, 2004

Supplemental Data Document November 22, 2004

Proposals Due December 22, 2004

Proposal Evaluation Completed January 20, 2005

Source Selection Complete February 11, 2005

Contract Award(s) April 15, 2005